

**SECRET***Copy of  
21 June 1956***NEGOTIATED CONTRACT****Contract No. EQ-1806****Eastman Kodak Company  
Rochester, New York****Contract For: See Schedule****Amount: \$1,361,830.00****Mail Vouchers to:****Performance Period/  
Delivery Schedule: See  
Schedules 1 and 2.****Administrative Data:**

This contract is entered into, by and between the United States of America, hereinafter called the Government represented by the Contracting Officer executing this contract, and the above-named Contractor which is a Corporation, incorporated in the State of New Jersey, hereinafter called the Contractor.

The parties hereto agree that the Contractor shall furnish the facilities and deliver all supplies and perform all the services set forth in the attached schedule issued hereunder, for the consideration stated herein.

The rights and obligations of the parties to this contract shall be subject to and governed by the attached Schedule and General Provisions. In the event of any inconsistency between the Schedule and the General Provisions, the Schedule shall control.

IN WITNESS WHEREOF, the parties hereto have executed this contract as of 30 April 1956.

**Signatures:****EASTMAN KODAK COMPANY****THE UNITED STATES OF AMERICA****BY \_\_\_\_\_****BY \_\_\_\_\_****TITLE \_\_\_\_\_****TITLE \_\_\_\_\_****SECRET**

**Page Denied**

**SECRET**

<u>Item No.</u>	<u>Description</u>	<u>Quantity</u>	<u>Amount</u>
17.	Filing Sorter	1	\$60,000.00
18.	Enlarger, Air Photo	1	30,000.00
19.	Viewer	5	56,000.00
20.	Flamewriters	5	18,400.00
21.	Miscellaneous Mixedcard Equipment	Lot	19,000.00
22.	Systems Engineering	Job	12,300.00
23.	Paper Processor	1	10,000.00
24.	Inspection Viewer	1	<u>1,000.00</u>
TOTAL PRICE, SCHEDULE 1			\$2,031,830.00

**DELIVERY SCHEDULE.** The Contractor agrees that it will exert all reasonable efforts to complete all work and services required by this Schedule 1 at the earliest practicable date and to effect deliveries in accordance with the following:

Item No. 1 - 3 Units in April 1956, 1 unit in July 1956, and 1 unit as soon as practicable thereafter.

Item No. 2 - 2 Units in April 1956, 1 unit in May 1956, 1 unit in June 1956, and 1 unit as soon as practicable thereafter.

Item No. 3 - Complete in April 1956.

Item No. 4 - Complete by May 15, 1956.

Item No. 5 - Complete in April 1956.

Item No. 6 - Complete in April 1956.

Item No. 7 - Complete by 15 May 1956.

Item No. 8 - Complete in April 1956.

Item No. 9 - Complete by 15 June 1956.

Item No. 10 - Complete in April 1956.

Item No. 11 - Complete in April 1956.

Item No. 12 - Complete in July 1956.

Item No. 13 - Complete in December 1956.

**SECRET**

**SECRET**

**Delivery Schedule. Cont'd.**

**Item No. 14 - Complete in April 1956.**

**Item No. 15 - Complete in June 1956.**

**Item No. 16 - Complete in November 1956.**

**Item No. 17 - Complete in August 1956.**

**Item No. 18 - Complete in November 1956.**

**Item No. 19 - 1 Unit in July 1956, 2 units in September 1956, and  
2 units in October 1956.**

**Item No. 20 - Complete in April 1956.**

**Item No. 21 - Complete in August 1956.**

**Item No. 22 - Complete in December 1956.**

**Item No. 23 - Complete in November 1956.**

**Item No. 24 - Complete in August 1956.**

**SECRET**

**SECRET****SCHEDULE 2**

<b><u>Item No.</u></b>	<b><u>Description</u></b>	<b><u>Quantity</u></b>	<b><u>Amount</u></b>
The Contractor shall furnish to the Government the following additional Minicord Equipment, properly installed, together with related services, in accordance with technical requirements and specifications agreed to between the Contractor and the Government:			
1.	Document Camera (AF)	1	
2.	Processor	1	
3.	Cutter	1	
4.	Duplicator	1	
5.	Filing Sorter	1	
6.	Selector	1	
7.	Document Viewer	8	
8.	Document Enlarger	1	
9.	Flamewriters	4	
10.	Miscellaneous Minicord Equipment	Lot	
11.	Paper Processor	1	
12.	Viewer 1-1	1	
Total Maximum Price to Government for Items Nos. 1 through 12 of this Schedule 2:			\$330,000.00
Total Price, Schedule No. 1			\$1,031,850.00
Total Price, Schedule No. 2			<u>330,000.00</u>
Total Contract Price, Subject to the Provisions of Part IV - PRICE REDETERMINATION hereof:			\$1,361,850.00

**DELIVERY SCHEDULE.** The Contractor agrees that it will exert all reasonable efforts to complete all work and services required by this Schedule 2 at the earliest practicable date and to effect deliveries in accordance with the following:

Item No. 1 - Complete in August 1956.

Item No. 2 - Complete in May 1956.

**SECRET**